IRR 2004 Sch A-02B F.Z06.XLS (A-2Ba)
1/29/2004

Facility/Contractor

CENTRAL VALLEY PROJECT
SCHEDULE OF IRRIGATION CAPITAL RATES BY CONTRACTOR
2004 IRRIGATION WATER RATES

Capital Costs |

Black Butte D & R
4-E WD
Stony Creek WD
Total Black Butte D&R

Buchanan Unit
Chowchilla WD - BU

Clear Creek Unit
Clear Creek CSD

Colusa Basin Drain
Colusa Drain MWC

Contra Costa Canal
Contra Costa WD

Corning Canal
Corning WD
Proberta WD
Thomes Creek WD

Total Corning Canal

Cow Creek Unit
Bella Vista WD

Cross Valley Canal
County of Fresno
County of Tulare
Hills Valley ID
Kern-Tulare ID
Lower Tule River ID - CVC
Pixley ID
Rag Gulch WD
Tri-Valley ID

Total Cross Valley Canal

Allocated Repayment Cumulative Projected
Capital as of Capital Net Deliveries
Cost 9/30/2002 Relief Amount 2004-2030
(Sch. A-2Bb) (Sch. A-6A) (Sch. A-2B1) (Sch A-12)
4,904 3,574 1,331 540
283,916 14,384 24,635 244,897 77,283
288,820 17,958 24,635 246,228 77,823
3,348,479 902,620 2,445,860 648,000
1,779,923 34,550 329,222 1,416,151 149,371
4,894,626 533,725 4,360,900 1,511,620
107,297 77,094 30,204 21,675
10,524,656 0 1,277,248 9,247,407 607,952
1,540,944 264,549 1,276,395 93,625
2,104,528 267,776 1,836,752 169,674
14,170,128 0 1,809,573 12,360,554 871,251
5,406,981 483 770,787 4,635,711 452,156
342,635 42,218 300,416 52,440
555,773 68,330 487,443 86,592
416,880 52,825 364,055 73,110
5,424,514 637,512 4,787,002 874,000
4,393,608 743,377 3,650,230 679,579
4,416,200 665,027 3,751,174 679,579
1,799,389 206,749 1,592,640 290,605
153,229 19,837 133,392 24,953
17,502,229 2,435,876 15,066,352 2,760,857

Capital Rate
Per
Acre Foot

2.46
3.17

3.77
9.48
2.88
1.39

15.21
13.63
10.83

10.25

5.73
5.63
4.98
5.48
5.37
5.52
5.48
5.35
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IRR 2004 Sch A-02B F.Z06.XLS (A-2Ba)
1/29/2004

Facility/Contractor

CENTRAL VALLEY PROJECT

SCHEDULE OF IRRIGATION CAPITAL RATES BY CONTRACTOR

2004 IRRIGATION WATER RATES

Capital Costs

Delta-Mendota Canal
Banta-Carbona ID
Broadview WD
Centinella WD
Del Puerto WD
Eagle Field WD
Mercy Springs WD
Oro Loma WD
Pacheco WD - DMC
Panoche WD - DMC
Patterson WD
Plain View WD
San Luis WD - DMC
West Side ID
West Stanislaus ID
Widren WD

Total Delta-Mendota Canal

Delta-Mendota Pool
Coelho Trust
Fresno Slough WD
* Hughes, M & M/Tranquillity PUD
James ID
Laguna WD
Recl Dist #1606
Tranquillity ID
Westlands WD - DMP
Total Delta-Mendota Pool

FolsomD &R
Placer County WA

Friant Dam - Class 2
Gravelly Ford WD

Allocated
Capital
Cost

(Sch. A-2Bb)

5,727,274
6,446,536
598,062
33,926,517
1,108,695
1,650,085
1,136,258
391,064
7,105,503
3,862,811
4,838,210
7,108,537
1,844,410
12,289,339
701,160

88,734,460

903,154
927,996
16,357
8,607,065
203,865
51,498
3,325,121
5,187,885
19,222,941

195,126

59,011

Repayment
as of

9/30/2002

(Sch. A-6A)

778,192
732,840
128,224
2,138,165
161,397
223,135
179,561
75,573
143,853

174,803
288,665

444,375
714,079

6,182,863

593
61,118

8,395

1,652,994

1,723,100

207,690

129,164

Cumulative
Capital Net

Relief Amount
(Sch. A-2B1)

4,949,082
5,713,695
469,837
31,788,351
947,298
1,426,950
956,697
315,491
6,961,650
3,862,811
4,663,407
6,819,872
1,400,036
11,575,260

701,160

82,551,597

903,154
927,996
15,764
8,607,065
142,747
51,498
3,316,726

3,534,890

17,499,840

(12,564)

(70,153)

Projected
Deliveries

2004-2030

(Sch A12)

547,975
591,614
54,802
3,069,584
99,670
62,809
101,337
21,350
643,611
361,334
448,046
649,597
164,381
1,097,519

65,044

7,978,672

76,726
77,203
1,518
773,706
17,652
5,012
303,090

537,756

1,792,662

916,450

180,004

Schedule A-2Ba
Page 2 of 8

Capital Rate
Per
Acre Foot

9.03
9.66
8.57
10.36
9.50
2272
9.44
14.78
10.82
10.69
10.41
10.50
8.52
10.55
10.78

11.77
12.02
10.39
11.12

8.09
10.28
10.94

6.57

(0.01)

(0.39)



IRR 2004 Sch A-02B F.Z06.XLS (A-2Ba)
1/29/2004

Facility/Contractor

CENTRAL VALLEY PROJECT

SCHEDULE OF IRRIGATION CAPITAL RATES BY CONTRACTOR

2004 IRRIGATION WATER RATES

Capital Costs |

Friant-Kern Canal - Class 1
Arvin-Edison WSD
Delano-Earlimart ID
Exeter ID
Fresno ID
Garfield WD
International WD
Ivanhoe ID
Lewis Creek WD
Lindmore 1D
Lindsay-Strathmore 1D
Lower Tule River ID - FKC
Orange Cove ID
Porterville ID
Saucelito ID
Shafter-Wasco ID
So San Joaquin MUD
Stone Corral ID
Tea Pot Dome WD
Terra Bella ID
Tulare ID

Total Friant-Kern Canal - Class 1

Friant-Kern Canal - Class 2
Arvin-Edison WSD
Delano-Earlimart ID
Exeter ID
Fresno ID
Ivanhoe ID
Lindmore 1D
Lower Tule River ID - FKC
Porterville ID
Saucelito ID
Shafter-Wasco ID
So San Joaquin MUD
Tulare ID

Total Friant-Kern Canal - Class 2

Hidden Unit
Madera ID - HU

Allocated
Capital
Cost

(Sch. A-2Bb)

12,579,327
32,853,652
3,477,775

1,059,683
363,040
2,344,530
402,563
10,023,833
8,394,043
18,558,210
11,734,676
4,906,410
6,502,619
14,937,128
29,564,358
2,970,596
2,299,954
8,482,337
9,297,954

180,752,690

18,377,565
4,375,521
1,058,317
4,233,960

451,743
1,296,237

14,255,573
1,744,010
1,947,524
2,357,151
2,928,983
8,264,232

61,290,816

3,348,479

Repayment Cumulative Projected
as of Capital Net Deliveries
9/30/2002 Relief Amount 2004-2030
(Sch. A-6A) (Sch. A-2B1) (Sch A-12)
2,290,980 10,288,347 1,050,948
6,619,430 26,234,222 2,930,274
700,415 2,777,360 310,173
1,059,683 94,139
58,432 304,607 32,189
459,653 1,884,878 207,900
402,563 38,124
2,033,885 7,989,948 890,368
1,429,085 6,964,958 734,186
3,672,939 14,885,271 1,646,189
2,136,512 9,598,164 1,056,014
694,817 4,211,593 432,000
1,237,231 5,265,388 570,940
1,188,093 13,749,036 1,332,386
4,624,153 24,940,206 2,618,301
540,034 2,430,563 268,291
392,463 1,907,492 202,373
1,609,725 6,872,612 742,391
2,220,071 7,077,883 810,000
31,907,917 148,844,774 15,967,188
2,511,791 15,865,775 3,947,299
486,628 3,888,894 942,215
158,660 899,657 240,138
355,172 3,878,788 942,633
49,648 402,094 99,732
163,359 1,132,878 278,700
2,340,768 11,914,804 3,024,346
56,245 1,687,764 378,799
296,599 1,650,925 415,078
162,901 2,194,250 501,457
232,994 2,695,988 632,514
1,428,500 6,835,732 1,784,739
8,243,266 53,047,549 13,187,652
695,620 2,652,859 648,000

Capital Rate
Per
Acre Foot

9.79
8.95
8.95
1/
11.26
9.46
9.07
10.56
8.97
9.49
9.04
9.09
9.75
9.22
10.32
9.53
9.06
9.43
9.26
8.74

4.02
4.13
3.75
411
4.03
4.06
3.94
4.46
3.98
4.38
4.26
3.83

4.09

Schedule A-2Ba
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IRR 2004 Sch A-02B F.Z06.XLS (A-2Ba)
1/29/2004

Facility/Contractor

CENTRAL VALLEY PROJECT

SCHEDULE OF IRRIGATION CAPITAL RATES BY CONTRACTOR
2004 IRRIGATION WATER RATES

Capital Costs

Madera Canal - Class 1
Chowchilla WD - MC
Madera ID - MC
Total Madera Canal - Class 1

Madera Canal - Class 2
Chowchilla WD - MC
Madera ID - MC

Total Madera Canal - Class 2

New Melones D & R
Central San Joaquin WCD

Sacramento River - Shasta
Anderson-Cottonwood ID
Daniell, H& B
Driscoll Strawberry
Gjermann, H
High-Low Nursery
Leviathan Inc

Total Sacramento River - Shasta

Sacramento River - Willows
A & F Boeger Corp
Alexander, T & K
Amen, H/et al
Anderson, R & J
Andreotti, Alet al
Baber, J/et al
Beckley, R& O
Butler, L& M
Butte Creek Farms Inc
Cannell, F/et al

* Carter MWC
Churkin, MJr & C
Conaway Consv Grp
County of Sacramento
Cribari, E& E
Davis, M
Davis, Ofet al
Dommer, E

Allocated
Capital
Cost

(Sch. A-2Bb)

16,696,825

25,765,864

42,462,688

9,326,100

10,924,648

20,250,747

4,174,114

1,348,876
834
49,688
589
12,370
47,707

1,460,064

Repayment
as of

9/30/2002

(Sch. A-6A)

2,374,073

3,725,515

6,099,588

720,385

780,316

1,500,701
361,621

155,357
159
6,167
103

564
4,680

167,029

7,183
9
3,304
2,090
23,148
26,307
2,994
3,627
698
1,834
26,999
406
9,977
3,633
568
2,023
132,331
40

Cumulative
Capital
Relief

(Sch. A-2B1)

347,543

Net

Amount

14,322,752

22,040,349

36,363,101

8,605,714

10,144,332

18,750,046

3,464,950

1,193,520
676
43,521
486
11,806

43,027

1,293,036

Projected
Deliveries

2004-2030

(Sch A12)

1,485,000

2,290,684

3,775,684

2,023,518

2,351,348

4,374,866

1,298,409

270,000
183
12,748
108
3,510
9,132

295,681

16,996
338
5,200
2,363
42,120
70,845
3,581
7,528
11,066
5,670
18,134
1,430
18,144
5,984

8,863
264,600
184

Schedule A-2Ba
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Capital Rate
Per
Acre Foot

9.64
9.62

4.25
431

2.67

4.42
3.69
341
4.50
3.36
4.71

4.53
3.33
2.76
4.76
4.48
4.53
3.47
4.23
4.01
4.80
3.52
3.46
4.44
3.65
3.31
3.01
4.55
4.37



IRR 2004 Sch A-02B F.Z06.XLS
1/29/2004

Facility/Contractor

CENTRAL VALLEY PROJECT
SCHEDULE OF IRRIGATION CAPITAL RATES BY CONTRACTOR
2004 IRRIGATION WATER RATES

Capital Costs

Sacramento River - Willows (continued)
Driver, Glet al
Driver, J & C Trustees
Driver, W/et al & G
E L H Sutter/Lauppe, B & K
E L H Sutter Properties
Ehrke, A& B
Elliott, M/Hradecky, D
Feather WD
Fedora, S/Taylor, W
Forster, J & R Trust
Freeman, F & V
Furlan Jnt Vntr (Byrd, Osborne)
Furlan, E& S
Gillaspy, F
Giovannetti, B & M
Giusti, R& S
Glenn-Colusa ID
Griffin, J
Hale, J/Marks, A
Heidrick, E & M
Heidrick, J Family Trust
Hershey, F/Estate of
Hiatt, G/et al
Hollins, M
Howald Farms Inc
Jaeger, W & P
Kary, C
King, B
Lauppe, B & K
Lee Farms
Leiser, D
Lockett, W & J
Locvich, P & R
Lomo CS & Micheli J
Lonon, M
M C M Properties
M&T Inc
Maxwell ID
Mayfair Farms Inc
McLane, R & N
Meridian Farms WC
Micke, D & N
Mirbach-Harff, A
Munson, J & D
Natomas Central MWC
Nelson, T & H
O'Brien, J & F
Odysseus Farms

Allocated
Capital
Cost

(Sch. A-2Bb)

2,299
9,740
11,385
2,410
28,603
19,672

2,343,627
2,528
98,004
1,624
27,237
40,682
10,855
6,563
99,242
14,446,130
155,629
3,901
11,087

2,701
1,633,863
1,738
7,442
8,480
2,982,852
11,218
39,031
20,694

Repayment
as of
9/30/2002
(Sch. A-6A)

860

895
2,265
163
3,602
3,171
57
373,449

9,990
244

11,737
615
3,460
262
3,690
10,128
3,777
22,544
1,734
3,924
74
4,728
2,906
263
1,050
849
15,524

474
161,835
424
743

Cumulative
Capital Net

Relief Amount
(Sch. A-2B1)

1,439

1,970,178
2,212
88,015
1,380
24,996
35,559
9,247
5,132
87,034
12,643,318
143,892
3,286
7,627
15,571
56,818
91,729
31,259
165,680
49,431
57,379
1,460
35,487
10,080
2,451

918

2,227
1,472,027
1,315
6,699
7,132
2,600,199
10,026
34,509
5,574

Projected
Deliveries

2004-2030

(Sch A12)

572
2,399
3,120
744
6,780
4,320
132
530,055
540
19,170

494

31,050
808
2,516
5,358
12,122
20,250
5,400
38,070
12,610
15,950
341
11,291
2,700
638
1,219
1,876
18,900
11,877
16,470
26,352
161,245
268
598
324,000
494
2,340

Capital Rate
Per
Acre Foot

2.52
3.69
2.92
3.02
3.69
3.82
4.19
3.72
4.10
4.59
2.79
4.63
3.83
3.84
3.80
4.26
4.46
4.63
4.07
3.03
291
4.69
4.53
5.79
4.35
3.92
3.60
4.28
3.14
3.73
3.84
3.52
3.55
4.35
391
4.55
4.60
4.83
3.43
3.72
4.54
2.66
2.86
3.23
4.38
3.85
4.42
1.38

Schedule A-2Ba
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IRR 2004 Sch A-02B F.Z06.XLS (A-2Ba)
1/29/2004

Facility/Contractor

CENTRAL VALLEY PROJECT

SCHEDULE OF IRRIGATION CAPITAL RATES BY CONTRACTOR

2004 IRRIGATION WATER RATES

Capital Costs

Sacramento River - Willows (continued)
Odysseus Farms Prtnrshp
Oji Brothers Farm Inc
Oji, M/et al
Pelger MWC
Penner, H & A
Pires,L & B
Pleasant Grv-Vrna MWC
Princeton-Codora-Glenn ID
Provident ID
Quad-H-Ranches Inc
Recl Dist # 108
Recl Dist #1004
Reische, L
Reynen, J/et al
Richter, H Jr/et al
Ritchey, E & A
River Garden Farms Co
Riverby Limited
Roberts Ditch Irr Co
Schreiner, J & C
Seaver, Hlet al
Sekhon A & D
Siddiqui, J & A
Spence, R
Stegeman Station Ranch Inc
Steidlmayer, F/et al
Sutter MWC
Swinford Tract Irr Co
Tarke, J/et al
Tisdale Irr & Drain Co
Verona Farming Prtnrshp
Wakida, M & H
Wakida/M & L Farms
Wallace Construction Inc
Wells, J
Westfall, R Jr/et al
Young, R/et al

Total Sacramento River - Willows

Allocated
Capital
Cost

(Sch. A-2Bb)

56,768
255,193
175,979
238,080

2,266

21,690

336,558

2,043,318
667,105
42,085
4,427,465
2,060,448

35,952
272,078
129,023

4,826
65,993
3,982
40,600
2,793

28,853
13,639
31,422
63,069
12,576,090
5,366
135,904
272,996
14,039
30,423
16,781
131,026
40,224
3,814
890

50,506,903

Repayment
as of

9/30/2002

(Sch. A-6A)

13,700
19,907
14,619
39,303
429
1,950
23,851
239,432
51,948
7,898
498,218
177,559
2,188
16,510
22,371
528
8,563
575
3,016
613
495
6,664
5,924
1,141

2,936
1,581,517
395
20,626
32,840
1,645
3,584
1,433
12,294

6,010,268

Cumulative
Capital Net

Relief Amount
(Sch. A-2B1)

43,068
235,286
161,361
198,776

1,837

19,741

312,707

1,803,886
615,157
34,187
3,929,247
1,882,889

33,764
255,568
106,653

4,299
57,430
3,407
37,584
2,180

22,929
12,499
31,021
60,132
10,994,574
4,970
115,278
240,156
12,394
26,839
15,347
118,732
35,340
3,507

44,496,636

Projected
Deliveries

2004-2030

(Sch A12)

10,988
50,220
35,370
47,250
546
2,528
67,488
405,000
134,236
8,370
890,570
405,000
8,332
54,000
27,554
1,071
13,400
810
8,100
540
6,790
12,681

10,179,708

Schedule A-2Ba
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Capital Rate
Per
Acre Foot

3.92
4.69
4.56
4.21
3.36
7.81
4.63
4.45
4.58
4.08
4.41
4.65
4.05
4.73
3.87
4.01
4.29
4.21
4.64
4.04
3.01
3.90
3.86
4.63
3.60
3.30
4.29
4.60
4.27
4.45
3.87
3.64
4.28
4.58
4.36
3.00
3.65



IRR 2004 Sch A-02B F.Z06.XLS (A-2Ba)
1/29/2004

Facility/Contractor

CENTRAL VALLEY PROJECT
SCHEDULE OF IRRIGATION CAPITAL RATES BY CONTRACTOR
2004 IRRIGATION WATER RATES

Capital Costs |

San Felipe Unit
San Benito County WD
Santa Clara Valley WD
Total San Felipe Unit

San Luis Canal - Fresno
Westlands WD - SLC

San Luis Canal - Tracy
Pacheco WD - SLC
Panoche WD - SLC
San Luis WD - SLC
Total San Luis Canal - Tracy

Sly Park D&R
El Dorado ID

Sugar PineD & R
Foresthill PUD

Tehama-Colusa Canal
4-M WD
Colusa County WD
Cortina WD
Davis WD - TCC
Dunnigan WD
Glenn Valley WD
Glide WD
Holthouse WD
Kanawha WD
Kirkwood WD
La Grande WD
Myers-Marsh MWC
Orland-Artois WD
Westside WD

Total Tehama-Colusa Canal

Grand Total

SAN FELIPE UNIT OUT-OF-BASIN
San Benito County WD
Santa Clara Valley WD
Total San Felipe Unit Out-of-Basin

78,563,866

Allocated Repayment Cumulative Projected

Capital as of Capital Net Deliveries

Cost 9/30/2002 Relief Amount 2004-2030

(Sch. A-2Bb) (Sch. A-6A) (Sch. A-2B1) (Sch A-12)
8,247,164 2,143,329 6,103,835 783,066
5,516,472 1,110,429 4,406,044 514,421
13,763,636 3,253,757 10,509,879 1,297,486
436,223,228 46,696,870 4/ 389,526,358 24,833,641
2,388,480 1,064,164 1,324,316 198,121
21,248,880 2,182,387 19,066,493 1,414,400
42,048,689 783,593 41,265,096 2,084,042
65,686,049 4,030,144 61,655,905 3,696,563
1,332,693 1,407,806 (75,113) 134,593
38,885 9,703 29,182 4,860
1,094,971 121,286 973,685 150,483
28,097,248 4,230,787 23,866,461 1,801,873
526,974 63,049 463,925 44,973
1,119,850 123,340 996,510 105,863
5,848,489 1,008,703 4,839,786 507,232
341,826 40,550 301,276 45,810
2,692,178 0 585,183 2,106,995 280,875
541,502 0 76,695 464,807 65,428
13,419,422 1 2,651,593 10,767,828 1,201,917
380,533 41,100 339,433 55,420
1,667,580 0 281,527 1,386,052 192,220
63,754 10,607 53,147 6,767
21,482,622 2 4,664,244 16,818,377 1,417,750
21,272,949 3,920,896 17,352,053 1,738,750
98,549,898 3 17,819,560 80,730,335 7,615,362
1,135,550,913 122,629,417 3/ 21,101,320 2/ & 3/ 991,820,177 104,670,234

Projected

Deliveries

2004-2036

(Sch A-12)
47,322,124 47,322,124 996,368
31,241,742 31,241,742 658,811
78,563,866 1,655,179

Capital Rate
Per
Acre Foot

7.79
8.57

15.69

6.68
13.48
19.80

(0.56)
6.00

6.47
13.25
10.32

9.41

9.54

6.58

7.50

7.10

8.96

6.12

7.21

7.85
11.86

9.98

47.49
47.42

Schedule A-2Ba
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IRR 2004 Sch A-02B F.Z06.XLS (A-2Ba)

Schedule A-2Ba

1/29/2004 Page 8 of 8
CENTRAL VALLEY PROJECT
SCHEDULE OF IRRIGATION CAPITAL RATES BY CONTRACTOR
2004 IRRIGATION WATER RATES
Footnotes:

1/ Although Fresno ID has historical deliveries for class 1 water, projected deliveries have not been scheduled. As a result, a water rate will not be included for the capital cost component.

2/ This total includes capital relief for permanent contractors only from Sch A-2B1 (see footnote 3). While financial relief has been granted either in part or in whole, the net capital
allocated to these contractors has been reduced, with the amount of capital relief being shifted to power for repayment purposes.

3/ Reconciliation to Source Documents (Sch. A-6A and A-2B1):
Capital
Repayment Cumulative
as of Capital
9/30/2002 Relief
Total (Page 7 of 8) 122,629,417 21,101,320
Westlands Voluntary Payment received 09/25/2003 (1,821,717)
Other Adjustments:
Colusa Irr Co 1,445
Ducor ID 12,462
Elder Creek WD (Contract(s) expired in 1995) 17,125
San Juan WD 92,726
Stockton East WD (NonPermanent Contractor) (a) 35,279
Wilson Ranch Partnership 4,417
Totals per Sch. A-6A & A-2B1 Respectively 120,918,750 21,153,724

(a) Stockton East WD is considered a NonPermanent Contractor because the water under their long-term contract is not considered "firm supply".

4/ Westlands WD capital repayment differs from the amount shown on Schedule A-6A due to a voluntary payment of $1,821,717.18 made on 9/25/2003.

* Contractor Name Changes and/or assumptions:

Carter Municipal Water Company formerly: ~ Sartain Mutual Water Company executed: June 12,2003 (name change only)
Tranquillity Public Utility District formerly: Hughes, Melvin D. and Mardella executed: October 10, 2003



